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MINISTRY OF INTERIOR AND COORDINATION OF THE NATIONAL
GOVERNMENT

NATIONAL POLICE SERVICE

DIRECTORATE OF CRIMINAL INVESTIGATIONS
TENDER NOTICE

The Directorate of Criminal Investigations invites sealed tenders from reputable and
interested bidders FOR Procurement of Servicing Contract for Generators, a Set of Two (2)
Generators at the Directorate of Criminal Investigations and Another Set of Two (2) at the DCI
Headquarters

TENDER NO. MICNG/DCI/DEV/04/2016-2017

The Closing Date is 11" November 2016

The Tender is Open to all and AGPO is encouraged to participate

Interested eligible contractors/suppliers may obtain further information from and inspect the
tender documents at the supply chain management office Mazinglra House, Kiambu road 1%
floor Room 09 during normal working hours.

Complete Tender documents may be obtained from Directorate of Criminal Investigations
headquarters, Supply Chain management Office 1® Floor, room 09 during normal
working hours upon payment of non-refundable fee of Kshs 1,000.00 or down loaded from
the Government Tender portal (www.supplier.treasury. go.ke) or DCI website
(http://www.cid.go.ke) free of charge. The non -refundable fee is to be paid in cash at the cash
office —before 5.00 P.M on normal working days.

Interested bidders should note that only those meeting the criteria indicated in the respective
tenders as a minimum, supported by relevant documents will be considered for further
evaluation.

Completed set of Tenders (original and Copy) in plain sealed envelopes, with the tender
number and name marked on the right hand side corner and bearing no indication of the
tenderer And placed in the tender box provided at Directorate of Criminal Investigations
headquarters, at the Main entry or sent by post Addressed to:-

The Director

Directorate of Criminal Investigations

P.O BOX 30036-00100,

NAIROBI

So as to be received on or before the date indicated on each tender at 10 am.

Soon after the stated closing time, submitted tenders will be opened in the presence of tenderers
or their representatives willing to attend in the Board room Late bids will be returned
unopened.

Prices quoted must remain valid for One Hundred and Fifty (150) days from the opening date
of the tender.

The Government reserves the right to accept or reject any tender in part or in full without
giving any reasons thereof.

HEAD SUPPLY CHAIN MANAGEMENT UNIT
FOR: THE DIRECTOR,
DIRECTORATE OF CRIMINAL INVESTIGATIONS
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Appendix to Instructions to Tenderers A-17

INSTRUCTIONS TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions and
failure to do so is liable to result in rejection of the tender.

GENERAL

1. Definitions

(2)

“Tenderer” means any person or persons partnership firm or company
submitting a sum or sums in the Bills of Quantities in accordance with
the Instructions to Tenderers, Conditions of Contract Parts I and II,
Specifications, Drawings and Bills of Quantities for the work
contemplated, acting directly or through a legally appointed
representative.

(b) “Approved tenderer’ means the tenderer who is approved by the
Employer.

(c) Any noun or adjective derived from the word “tender” shall be read and
construed to mean the corresponding form of the noun or adjective
“bid”. Any conjugation of the verb “tender” shall be read and
construed to mean the corresponding form of the verb “bid.”

(d) “Employer” means a Central Government Ministry, Local Authority,
State Corporation or any other Public Institution.

2. Eligibility and Qualification Requirements

2.1 This invitation to tender is open to all tenderers who have been
prequalified.

2.2  To be eligible for award of Contract, the tenderer shall provide evidence

satisfactory to the Employer of their eligibility under Sub clause 2.1
above and of their capability and adequacy of resources to effectively
carry out the subject Contract. To this end, the tenderer shall be
required to update the following information already submitted during
prequalification:-

(@) Details of experience and past performance of the tenderer on the
works of a similar nature within the past five years and details of
current work on hand and other contractual commitments.

(b) The qualifications and experience of key personnel proposed for
administration and execution of the contract, both on and off
site.
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2.3

(©)

(d)

(e)

()

AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

A-1

Major items of construction plant and equipment proposed for
use in carrying out the Contract. Only reliable plant in good
working order and suitable for the work required of it shall be
shown on this schedule. The tenderer will also indicate on this
schedule when each item will be available on the Works.
Included also should be a schedule of plant, equipment and
material to be imported for the purpose of the Contract, giving
details of make, type, origin and CIF value as appropriate.

Details of subcontractors to whom it is proposed to sublet any
portion of the Contract and for whom authority will be requested
for such subletting in accordance with clause 4 of the Conditions
of Contract.

A draft Program of Works in the form of a bar chart and
Schedule of Payment which shall form part of the Contract if the
tender is accepted. Any change in the Program or Schedule shall
be subjected to the approval of the Engineer.

Details of any current litigation or arbitration proceedings in
which the Tenderer is involved as one of the parties.

Joint Ventures

(2)

(b)

()

(d)

Tenders submitted by a joint venture of two or more firms as
partners shall comply with the following requirements:-

The tender, and in case of a successful tender, the Form of
Agreement, shall be signed so as to be legally binding on all
partners.

One of the partners shall be nominated as being in charge; and
this authorization shall be evidenced by submitting a power of
attorney signed by legally authorized signatories of all the
partners.

The partner in charge shall be authorized to incur liabilities and
receive instructions for and on behalf of any and all partners of
the joint venture and the entire execution of the Contract
including payment shall be done exclusively with the partner in
charge.

All partners of the joint venture shall be liable jointly and
severally for the execution of the Contract in accordance with the
Contract terms, and a relevant statement to this effect shall be
included in the authorization mentioned under (b) above as well
as in the Form of Tender and the Form of Agreement (in case of a
successful tender).

A copy of the agreement entered into by the joint venture
partners shall be submitted with the tender.
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Tendering

The tenderer shall bear all costs associated with the preparation and
submission of his tender and the Employer will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the tendering
process.

3. Site Visit

3.1

3.2

3.3

The tenderer is advised to visit and examine the Site and its
surroundings and obtain for himself on his own responsibility, all
information that may be necessary for preparing the tender and
entering into a contract. The costs of visiting the Site shall be the
tenderer’s own responsibility.

The tenderer and any of his personnel or agents will be granted
permission by the Employer to enter upon premises and lands for the
purpose of such inspection, but only upon the express condition that
the tenderer, his personnel or agents, will release and indemnify the
Employer from and against all liability in respect of, and will be
responsible for personal injury (whether fatal or otherwise), loss of or
damage to property and any other loss, damage, costs and expenses
however caused, which but for the exercise of such permission, would
not have arisen.

The Employer shall organize a site visit at a date to be notified. A
representative of the Employer will be available to meet the intending
tenderers at the Site.

Tenderers must provide their own transport. The representative will
not be available at any other time for site inspection visits.

Each tenderer shall complete the Certificate of Tenderer’s Visit to the

Site, whether he in fact visits the Site at the time of the organized site
visit or by himself at some other time.

TENDER DOCUMENTS

4. Tender Documents

4.1

The Tender documents comprise the documents listed herebelow and
should be read together with any Addenda issued in accordance with
Clause 7 of these instructions to tenderers.

a. Form of Invitation for Tenders
b. Instructions to Tenderers
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C. Form of Tender

d. Appendix to Form of Tender

e. Form of Tender Surety

f. Statement of Foreign Currency Requirements
g. Form of Performance Security

h. Form of Agreement

i. Form of Advance payment Bank Guarantee
j- Schedules of Supplementary Information

k. General Conditions of Contract — Part I

L. Conditions of Particular Application — Part II
m. Specifications

n. Bills of Quantities

0. Drawings

4.2 The tenderer is expected to examine carefully all instructions,
conditions, forms, terms, specifications and drawings in the tender
documents. Failure to comply with the requirements for tender
submission will be at the tenderer’s own risk. Pursuant to clause 22 of
Instructions to Tenderers, tenders that are not substantially responsive
to the requirements of the tender documents will be rejected.

4.3 All recipients of the documents for the proposed Contract for the
purpose of submitting a tender (whether they submit a tender or not)
shall treat the details of the documents as “private and confidential”.

S. Clarification of Tender Documents

5.1 A prospective tenderer requiring any clarification of the tender
documents may notify the Employer in writing or by telex, cable or
facsimile at the Employer’s mailing address indicated in the Invitation
to Tender. The Employer will respond in writing to any request for
clarification, which he receives earlier than 5 days prior to the expiry of
28 days deadline for the submission of tenders. Written copies of the
Employer’s response (including the query but without identifying the
source of the inquiry) will be sent to all prospective tenderers who have
purchased the tender documents.

0. Amendment of Tender Documents
6.1 At any time prior to the deadline for submission of tenders the

Employer may, for any reason, whether at his own initiative or in
response to a clarification requested by a prospective tenderer, modify
the tender documents by issuing Addenda.

A-4
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6.2

6.3

6.4

Any Addendum will be notified in writing or by cable, telex or facsimile
to all prospective tenderers who have purchased the tender documents
and will be binding upon them.

If during the period of tendering, any circular letters (tender notices)
shall be issued to tenderers by, or on behalf of, the Employer setting
forth the interpretation to be paced on a part of the tender documents
or to make any change in them, such circular letters will form part of
the tender documents and it will be assumed that the tenderer has
taken account of them in preparing his tender. The tenderer must
promptly acknowledge any circular letters h may receive.

In order to allow prospective tenderers reasonable time in which to take
the Addendum into account in preparing their tenders, the Employer
may, at his discretion, extend the deadline for the submission of
tenders.

PREPARATION OF TENDERS

7. Language of Tender

8.1

The tender and all correspondence and documents relating to the
tender exchanged between the tenderer and the Employer shall be
written in the English language. Supporting documents and printed
literature furnished by the tenderer with the tender may be in another
language provided they are accompanied by an appropriate translation
of pertinent passages in the above stated language. For the purpose of
interpretation of the tender, the English language shall prevail.

8. Documents Comprising the Tender

9.1

The tender to be prepared by the tenderer shall comprise: the Form of
Tender and Appendix thereto, a Tender Surety, the Priced Bills of
Quantities and Schedules, the information on eligibility and
qualification, and any other materials required to be completed and
submitted in accordance with the Instructions to Tenderers embodied
in these tender documents. The Forms, Bills of Quantities and
Schedules provided in the tender documents shall be used without
exception (subject to extensions of the schedules in the same format
and to the provisions of clause 13.2 regarding the alternative forms of
Tender Surety].

Tender Prices

9.1

All the insertions made by the tenderer shall be made in INK and the
tenderer shall clearly form the figures. The relevant space in the Form
of Tender and Bills of Quantities shall be completed accordingly without
interlineations or erasures except those necessary to correct errors
made by the tenderer in which case the erasures and interlineations
shall be initialed by the person or persons signing the tender.
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9.3

9.4

9.5

A-5
A price or rate shall be inserted by the tenderer for every item in the
Bills of Quantities whether the quantities are stated or not items
against which no rate or price is entered by the tenderer will not be paid
for by the Employer when executed and shall be deemed covered by the
rates for other items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full [all-
inclusive] value of the work described under the items, including all
costs and expenses which may be necessary and all general risks,
liabilities and obligations set forth or implied in the documents on
which the tender is based. All duties and taxes and other levies
payable by the Contractor under the Contract or for any other cause as
of the date 28 days prior to the deadline for the submission of tenders,
shall be included in the rates and prices and the total tender prices
submitted by the Tenderer.

Each price or unit rate inserted in the Bills of Quantities should be a
realistic estimate for completing the activity or activities described
under that particular item and the tenderer is advised against inserting
a price or rate against any item contrary to this instruction.

Every rate entered in the Bills of Quantities, whether or not such rate
be associated with a quantity, shall form part of the Contract. The
Employer shall have the right to call for any item of work contained in
the Bills of Quantities, and such items of work to be paid for at the rate
entered by the tenderer and it is the intention of the Employer to take
full advantage of unbalanced low rates.

Unless otherwise specified the tenderer must enter the amounts
representing 10% of the sub-total of the summary of the Bills of
Quantities for Contingencies and Variation of Prices [V.O.P.] payments
in the summary sheet and add them to the sub-total to arrive at the
tender amount.

The tenderer shall furnish with his tender written confirmation from his
suppliers or manufacturers of unit rates for the supply of items listed in
the Conditions of Contract clause 47 where appropriate.

The rates and prices quoted by the tenderer are subject to adjustment
during the performance of the Contract only in accordance with the
provisions of the Conditions of Contract. The tenderer shall complete
the schedule of basic rates and shall submit with his tender such other
supporting information as required under clause 47 of the Conditions of
Contract Part II.
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10. Currencies of Tender and Payment

11.1

11.2

11.3

11.4

Tenders shall be priced in Kenya Shillings and the tender sum shall be
in Kenya Shillings.

Tenderers are required to indicate in the Statement of Foreign Currency
Requirements, which forms part of the tender, the foreign currency
required by them. Such currency should generally be the currency of
the country of the tenderer’s main office. However, if a substantial
portion of the tenderer’s expenditure under the Contract is expected to
be in countries other than his country of origin, then he may state a
corresponding portion of the contract price in the currency of those
other countries. However, the foreign currency element is to be limited
to two (2) different currencies and a maximum of 30% (thirty percent) of
the Contract Price.

The rate of rates of exchange used for pricing the tender shall be selling
rate or rates of the Central Bank ruling on the date thirty (30) days
before the final date for the submission of tenders.

Tenderers must enclose with their tenders, a brief justification of the
foreign currency requirements stated in their tenders.

11. Tender Validity

11.1

11.2

The tender shall remain valid and open for acceptance for a period of
one hundred and twenty (120) days from the specified date of tender
opening or from the extended date of tender opening (in accordance
with clause 7.4 here above) whichever is the later.

In exceptional circumstances prior to expiry of the original tender
validity period, the Employer may request the tenderer for a specified
extension of the period of validity. The request and the responses
thereto shall be made in writing or by cable, telex or facsimile. A
tenderer may refuse the request without forfeiting his Tender Surety. A
tenderer agreeing to the request will not be required nor permitted to
modify his tender, but will be required to extend the validity of his
Tender Surety correspondingly.

12. Tender Surety

12.1

12.2

The tenderer shall furnish as part of his tender, a Tender Surety in the
amount stated in the Appendix to Instructions to Tenderers.

The unconditional Tender Surety shall be in Kenya Shillings and be in
form of a certified cheque, a bank draft, an irrevocable letter of credit or
a guarantee from a reputable Bank approved by the Employer located
in the Republic of Kenya.

A-7
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12.3

12.4

12.5

The format of the Surety shall be in accordance with the sample form of
Tender Surety included in these tender documents; other formats may
be permitted subject to the prior approval of the Employer. The Tender
Surety shall be valid for twenty eight (28) days beyond the tender
validity period.

Any tender not accompanied by an acceptable Tender Surety will be
rejected by the Employer as non-responsive.

The Tender Sureties of unsuccessful tenderers will be returned as
promptly as possible but not later than twenty eight (28) days after
concluding the Contract execution and after a Performance Security
has been furnished by the successful tenderer. The Tender Surety of
the successful tenderer will be returned upon the tenderer executing
the Contract and furnishing the required Performance Security.

The Tender Surety may be forfeited:

(@) If a tenderer withdraws his tender during the period of tender
validity: or

(b) In the case of a successful tenderer, if he fails
(i) To sign the Agreement, or
(ii) To furnish the necessary Performance Security
(c) If a tenderer does not accept the correction of his tender price

pursuant to clause 23.

13. No Alternative Offers

13.1

13.2

The tenderer shall submit an offer, which complies fully with the
requirements of the tender documents.

Each tenderer may submit only one tender either by himself or as
partner in a joint venture.

The tenderer shall not attach any of his own conditions to his tender.
The tender price must be based on the tender documents. The tenderer
is not required to present alternative construction options and he shall
use without exception, the Bills of Quantities as provided, with the
amendments as notified in tender notices, if any, for the calculation of
his tender price.

Any tenderer who fails to comply with this clause will be disqualified.

A-8
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14.

15.

16.

Pre-Tender Meeting

14.1

14.2

The tenderer’s designated representative is invited to attend a pre-
tender meeting, which if convened, will take place at the venue and time
stated in the Invitation to Tender. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised
at that stage.

The tenderer is requested as far as possible to submit any questions in
writing or by cable, to reach the Employer not later than seven days
before the meeting. It may not be practicable at the meeting to answer
questions received late, but questions and responses will be transmitted
in accordance with the following:

(@) Minutes of the meeting, including the text of the questions raised
and the responses given together with any responses prepared
after the meeting, will be transmitted without delay to all
purchasers of the tender documents. Any modification of the
tender documents listed in -—Clause 9 which may become
necessary as a result of the pre-tender meeting shall be made by
the Employer exclusively through the issue of a tender notice
pursuant to Clause 7 and not through the minutes of the pre-
tender meeting.

(b) Non-attendance at the pre-tender meeting will not be cause for
disqualification of a bidder.

Format and Signing of Tenders

15.1

15.2

15.3

The tenderer shall prepare his tender as outlined in clause 9 above and
mark appropriately one set “ORIGINAL” and the other “COPY”.

The copy of the tender and Bills of Quantities shall be typed or written
in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the tenderer. Proof of authorization shall
be furnished in the form of the written power of attorney, which shall
accompany the tender. The person or persons signing the tender shall
initial all pages of the tender where amendments have been made.

The complete tender shall be without alterations, interlineations or
erasures, except as necessary to correct errors made by the tenderer, in
which case such corrections shall be initialed by the person of persons
signing the tender.

SUBMISSION OF TENDERS

Sealing and Marking of Tenders

16.1

The tenderer shall seal the original and copy of the tender in separated
envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. The
envelopes shall then be sealed in an outer envelope.

A-9
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17.2

17.3

17.4

The inner and outer envelopes shall be addressed to the Employer at
the address stated in the Appendix to Instructions to Tenderers and
bear the name and identification of the Contract stated in the said
Appendix with a warning not to open before the date and time for
opening of tenders stated in the said Appendix.

The inner envelopes shall each indicated the name and address of the
tenderer to enable the tender to be returned unopened in case it is
declared “late”, while the outer envelope shall bear no mark indicating
the identity of the tenderer.

If the outer envelope is not sealed and marked as instructed above, the
Employer will assume no responsibility for the misplacement or
premature opening of the tender. A tender opened prematurely for this
cause will be rejected by the Employer and returned to the tenderer.

18 Deadline for Submission of Tenders

18.1

18.2

18.3

Tenders must be received by the Employer at the address specified in
clause 17.2 and on the date and time specified in the Letter of
Invitation, subject to the provisions of clause 7.4, 18.2 and 18.3.

Tenders delivered by hand must be placed in the “tender box” provided
in the office of the Employer.

Proof of posting will not be accepted as proof of delivery and any tender
delivered after the above stipulated time, from whatever cause arising
will not be considered.

The Employer may, at his discretion, extend the deadline for the
submission of tenders through the issue of an Addendum in accordance
with clause 7, in which case all rights and obligations of the Employer
and the tenderers previously subject to the original deadline shall
thereafter be subject to the new deadline as extended.

Any tender received by the Employer after the prescribed deadline for
submission of tender will be returned unopened to the tenderer.

19 Modification and Withdrawal of Tenders

19.1

The tenderer may modify or withdraw his tender after tender
submission, provided that written notice of the modification or
withdrawal is received by the Employer prior to prescribed deadline for
submission of tenders.

The tenderer’s modification or withdrawal notice shall be prepared,
sealed, marked and dispatched in accordance with the provisions for
the submission of tenders, with the inner and outer envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate.

A-10
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19.2

19.3

19.4

No tender may be modified subsequent to the deadline for submission
of tenders.

No tender may be withdrawn in the interval between the deadline for
submission of tenders and the period of tender validity specified on the
tender form. Withdrawal of a tender during this interval will result in
the forfeiture of the Tender Surety.

Subsequent to the expiration of the period of tender validity prescribed
by the Employer, and the tenderer having not been notified by the
Employer of the award of the Contract or the tenderer does not intend
to conform with the request of the Employer to extend the prior of
tender validity, the tenderer may withdraw his tender without risk of
forfeiture of the Tender Surety.

TENDER OPENING AND EVALUATION

20 Tender Opening

20.1

20.2

20.3

20.4

20.5

The Employer will open the tenders in the presence of the tenderers’
representatives who choose to attend at the time and location indicated
in the Letter of Invitation to Tender. The tenderers’ representatives who
are present shall sign a register evidencing their attendance.

Tenders for which an acceptable notice of withdrawal has been
submitted, pursuant to clause 19, will not be opened. The Employer
will examine the tenders to determine whether they are complete,
whether the requisite Tender Sureties have been furnished, whether the
documents have been properly signed and whether the tenders are
generally in order.

At the tender opening, the Employer will announce the tenderer’s
names, total tender price, tender price modifications and tender
withdrawals, if any, the presence of the requisite Tender Surety and
such other details as the Employer, at his discretion, may consider
appropriate. No tender shall be rejected at the tender opening except
for late tenders.

The Employer shall prepare minutes of the tender opening including the
information disclosed to those present.

Tenders not opened and read out a tender opening shall not be
considered further for evaluation, irrespective of the circumstances.
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21 Process to be Confidential

21.1

21.2

After the public opening of tenders, information relating to the
examination, clarification, evaluation and comparisons of tenders and
recommendations concerning the award of Contract shall not be
disclosed to tenderers or other persons not officially concerned with
such process until the award of Contract is announced.

Any effort by a tenderer to influence the Employer in the process of
examination, evaluation and comparison of tenders and decisions
concerning award of Contract may result in the rejection of the
tenderer’s tender.

22 Clarification of Tenders

22.1

22.2

To assist in the examination, evaluation and comparison of tenders, the
Employer may ask tenderers individually for clarification of their
tenders, including breakdown of unit prices. The request for
clarification and the response shall be in writing or by cable, facsimile
or telex, but no change in the price or substance of the tender shall be
sought, offered or permitted except as required to confirm the correction
of arithmetical errors discovered by the employer during the evaluation
of the tenders in accordance with clause 24.

No Tenderer shall contact the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. If the tenderer wishes to bring additional information to the
notice of the Employer, he shall do so in writing.

23 Determination of Responsiveness

23.1

23.2

23.3

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender is substantially responsive to the requirements of
the tender documents.

For the purpose of this clause, a substantially responsive tender is one
which conforms to all the terms, conditions and specifications of the
tender documents without material deviation or reservation and has a
valid bank guarantee. A material deviation or reservation is one which
affects in any substantial way the scope, quality, completion timing or
administration of the Works to be undertaken by the tenderer under the
Contract, or which limits in any substantial way, inconsistent with the
tender documents, the Employer’s rights or the tenderers obligations
under the Contract and the rectification of which would affect unfairly
the competitive position of other tenderers who have presented
substantially responsive tenders.

Each price or unit rate inserted in the Bills of Quantities shall be a
realistic estimate of the cost of completing the works described under
the particular item including allowance for overheads, profits and the
like. Should a tender be seriously unbalanced in relation to the
Employer’s estimate of the works to be performed under any item or
groups of items, the tender shall be deemed not responsive.
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23.4 A tender determined to be not substantially responsive will be rejected

by the Employer and may not subsequently be made responsive by the
tenderer by correction of the non-conforming deviation or reservation.

24 Correction of Errors

Tenders determined to be substantially responsive shall be
checked by the Employer for any arithmetic errors in the
computations and summations. Errors will be corrected by the
Employer as follows:

(@) Where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical error,
in which case adjustment will be made to the entry containing
that error.

(c) The amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon
the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security may
be forfeited in accordance with clause 13.

25 Conversion to Single Currency

25.1

25.2

For compensation of tenders, the tender price shall first be broken
down into the respective amounts payable in various currencies by
using the selling rate or rates of the Central Bank of Kenya ruling on
the date twenty eight (28) days before the final date for the submission
of tenders.

The Employer will convert the amounts in various currencies in which
the tender is payable (excluding provisional sums but including
Dayworks where priced competitively) to Kenya Shillings at the selling
rates stated in clause 25.1.

26 Evaluation and Comparison of Tenders

26.1

26.2

The Employer will evaluate only tenders determined to be substantially
responsive to the requirements of the tender documents in accordance
with clause 23.

In evaluating tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:
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26.3

26.4

26.5

26.6

27 Award

27.1

27.2

(@) Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for
Contingencies in the Bills of Quantities, but including Day works
where priced competitively.

The Employer reserves the right to accept any variation, deviation or
alternative offer. Variations, deviations, alternative offers and other
factors which are in excess of the requirements of the tender documents
or otherwise result in the accrual of unsolicited benefits to the
Employer, shall not be taken into account in tender evaluation.

Price adjustment provisions in the Conditions of Contract applied over
the period of execution of the Contract shall not be taken into account
in tender evaluation.

If the lowest evaluated tender is seriously unbalanced or front loaded in
relation to the Employer’s estimate of the items of work to be performed
under the Contract, the Employer may require the tenderer to produce
detailed price analyses for any or all items of the Bills of Quantities, to
demonstrate the relationship between those prices, proposed
construction methods and schedules. After evaluation of the price
analyses, the Employer may require that the amount of the
Performance Security set forth in clause 29 be increased at the expense
of the successful tenderer to a level sufficient to protect the Employer
against financial loss in the event of subsequent default of the
successful tenderer under the Contract.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to a non-indigenous
sub-contractor.

AWARD OF CONTRACT

Subject to clause 27.2, the Employer will award the Contract to the
tenderer whose tender is determined to be substantially responsive to
the tender documents and who has offered the lowest evaluated tender
price subject to possessing the capability and resources to effectively
carry out the Contract Works.

The Employer reserves the right to accept or reject any tender, and to
annual the tendering process and reject all tenders, at any time prior to
award of Contract, without thereby incurring any liability to the affected
tenderers or any obligation to inform the affected tenderers of the
grounds for the Employer’s action.
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28 Notification of Award

28.1

28.2

28.3

28.4

Prior to the expiration of the period of tender validity prescribed by the
Employer, the Employer will notify the successful tenderer by cable,
telefax or telex and confirmed in writing by registered letter that his
tender has been accepted. This letter (hereinafter and in all Contract
documents called “Letter of Acceptance”) shall name the sum
(hereinafter and in all Contract documents called “the Contract Price”),
which the Employer will pay to the Contractor in consideration of the
execution and completion of the Works as prescribed by the Contract.

Notification of award will constitute the formation of the Contract.

Upon the furnishing of a Performance Security by the successful
tenderer, the unsuccessful tenderers will promptly be notified that their
tenders have been unsuccessful.

Within twenty-eight [28] days of receipt of the form of Contract
Agreement from the Employer, the successful tenderer shall sign the
form and return it to the Employer together with the required
Performance Security.

29 Performance Guarantee

29.1

29.2

29.3

Within twenty eight [28] days of receipt of the notification of award from
the Employer, the successful tenderer shall furnish the Employer with a
Performance Security in an amount stated in the Appendix to
Instructions to Tenderers.

The Performance Security to be provided by the successful tenderer
shall be an unconditional Bank Guarantee issued at the tenderer’s
option by an established and a reputable Bank approved by the
Employer and located in the Republic of Kenya and shall be divided into
two elements namely, a performance security payable in foreign
currencies (based upon the exchange rates determined in accordance
with clause 35.4 of the Conditions of Contract) and a performance
security payable in Kenya Shillings. The value of the two securities
shall be in the same proportions of foreign and local currencies as
requested in the form of foreign currency requirements.

Failure of the successful tenderer to lodge the required Performance
Security shall constitute a breach of Contract and sufficient grounds for
the annulment of the award and forfeiture of the Tender Security and
any other remedy under the Contract the Employer may award the
Contract to the next ranked tenderer.
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30 Advance Payment

An advance payment, if approved by the Employer, shall be made under the
Contract, if requested by the Contractor, in accordance with clause 23.7 of the
Conditions of Contract. The Advance Payment Guarantee shall be
denominated in the proportion and currencies named in the form of foreign
currency requirements. For each currency, a separate guarantee shall be
issued. The guarantee shall be issued by a bank located in the Republic of
Kenya, or a foreign bank through a correspondent bank located in the
Republic of Kenya, in either case subject to the approval of the Employer.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

1. Modify Clause 1(a) to read as follows:
‘Tenderer’ means any person or persons, partnership firm or company

submitting a sum or sums in the Price Schedules in accordance with the
instructions to Tenderers, Conditions of Contract, General and Particular
Conditions of servicing Generator, Specifications and Price Schedules for the
work contemplated, acting directly or through a legally appointed

representative.

2. Modify Clause 2.1 to read:
This invitation to tender is open to all tenderers in the category specified in the

tender invitation.

3. Add to clause 2.2

(g The tenderer’ shall submit detailed Curriculum Vitae for ALL the
technical personnel involved in the maintenance of Generator being
tendered for. The details shall include proof of where the
experience/training was acquired. The tender evaluation committee may
verify the information so submitted.

(h) Tenders submitted without the above information shall be rejected by the

employer as non-responsive.

4. Omit the following Clauses.
Clauses 5.1(a), (d), (f), (i), (j); (0); 10.3; 10.4; 10.5; 11.2, 11.3; 11.4; 17.3; 17.4

25; and 30.

5. Add to Clause 13.1 the following:
Amount of Tender Surety will be Kshs. NIL

6. Modify Clause 16.1 as follows:
The tenderer shall prepare his tender as outlined in clause 9 above and
submit only one set of the tender. A copy of the tender is not required.
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7.

10.

11.

12.

15.

Modify Clause 17 as follows: -
17.1 The tenderer shall seal only one set of the tender in an envelope. A
copy of the tender is not required.

17.2 The envelope shall be addressed to the employer.
Add to clause 22.1
To assist in the tender evaluation, the tenderer will give, for each Ministry /
Government Institution, a monthly itemized Cost Breakdown of the materials
the tenderer proposes to use in the routine maintenance of the Generator,
including monthly cost breakdowns for labour, transport, administration and
any other costs which shall not be included in the material component. The
TOTAL MONTHLY COST BREAKDOWNS (for materials, labour, transport and
any other costs) SHALL give the TOTAL MONTHLY SERVICE CHARGE
indicated in the Schedule of Prices page F/6. The cost breakdown of the
materials, labour, transport and any other costs will be used in certifying the
contractor’s monthly payments, and any bidder not complying with the
foregoing condition/s will automatically be disqualified.

Add to clause 23.1
The tenderer shall provide and demonstrate the following:-

a) The tenderer shall submit together with the tender documents copies of
the professional/technical certificates for the key personnel on page
H/9.

b) The tenderer shall submit a copy of the firms current
License/Certificates from the Ministry of Public Works

c) They have experience in the maintenance and servicing of similar
Generator being tendered for as indicated in the form on page H/12.

Modify Clause 26.6 as follows: -
Firms incorporated in Kenya where Kenyans own 51% or more of the share
shall be allowed a 15% preferential bias.

Modify Clause 28.4 as follows: -

Within twenty one [21] days of receipt of the form of contract agreement from
the Employer , the successful tenderer shall sign the form and return it to the
Employer together with an Insurance Indemnity Cover.

Modify Clause 29 as follows: -

Insurance Indemnity Cover

Within twenty one [21] days of receipt of the notification of award from the
Employer, the successful tenderer shall furnish the Employer with an
Insurance Indemnity Cover for the whole of the contract period.

Add to Clause 29.2.
Insurance Indemnity Cover shall be in Kenya Shillings only.
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TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:

1.

2.
3.
4.

Preliminary Evaluation;
Technical Evaluation;
Site Visit and

Financial Evaluation

STAGE 1: PRELIMINARY EVALUATION

This stage of evaluation shall involve examination of the mandatory requirements as set out in
the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions
stated in the bid document.

These conditions shall include attachments of the following during submission of the tender
documents:

i) Company Certificate of incorporation/registration;

ii) Current category of Registration with National Construction Authority (NCA)in the
relevant grade; (NCA 3 and above)

iii) Current and relevant Licenses with the Regulatory Body. Communication Authority
of Kenya (CAK)

iv) Proof of payment of 1,000.00 for the tender document;

v) The bid has been submitted in the format required by the procuring entity;

vi) Properly filled Form of Tender; Signed and Stamped

vii) Valid Tax Compliance Certificate;

viii)  Properly filled Signed and Stamped Confidential Business Questionnaire;

ix) Duly signed Statement of Compliance;

X) A set of Tender documents (Original and Copy)

xi) Signed Pre-tender site visit form;

xii) A written power of attorney shall accompany the tender if the signatory to the
tender is not a director of the company

xiii)National ID of sole proprietor, all partners/company’s Directors and tender
signatories.

xiv) Provide Form CR12 from the Registrar of Companies.

xv) Declaration under a Commissioner of Oaths that neither the Tenderer nor its
Directors are debarred from participating in Public Procurement

xvi) Declaration under a Commissioner of Oaths that the information/Document
provided is correct and accurate

xvii) Declaration under a Commissioner of Oaths that neither the Tender or its
Directors are corrupt and that they are not associated with DClI Management or
staff members

xviii) Provide Local Authority/County government Business Permit to the premises

xix)Provide Business premises lease/Rent agreement/Title of ownership/Water
bill/Electricity bill.

xx) A bank reference letter indicating access to credit facility for the tender,

xxi)Audited accounts for the last three (3No.) years

STAGE 2: TECHNICAL EVALUATION

PARAMETER MAXIMUM POINTS
(i) Compliance with Technical Specifications..........c.ceevvueeevnennn.... 10
(ii) Key personnel 20
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(ili) Contract Completed in the last Five (5) years 15
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(iv) Schedules of contractors equipment 15

(v) Audited Financial Report for the last 3 years 20

(vi)  Evidence of Financial Resources 10

(vii) Name, Address and Telephone of Banks (Contractor to provide).. 5

(viii) Litigation History 5
TOTAL 100
Stage 3: Site Visit

The tender Processing Committee will visit the premises of the bidders who are responsive to
preliminary and technical evaluation to verify;

(i) The authenticity of statutory documents submitted

(ii) Ascertain the accuracy of the information given in the tender documents

(iii) Ascertain physical location as is indicated in the tender document

(iv) Appraise the personnel

(v) Appraise machinery

(vi)  Appraise facilities suitability and capability

(vii)  Confirm financial capacity and capability of the firm

(viii)  Previous performance

(ix) Confirm past supply experience

Note:

The tenderer will be automatically disqualified where
1) False and fraudulent information is given
2) The firm is found to have inadequate capacity in personnel, machinery or facilities
3) Inadequate financial capability

Stage 4: Financial Evaluation

Bids that pass the above three stages shall be compared on the basis of unit prices quoted and
the lowest priced will be considered lowest evaluated and subsequently recommended for
aware. Prevailing market prices will be used to determine the responsiveness of the bidders.
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SECTION B

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

1.0 Definitions

2.0

2.1

In this contract, except where context otherwise requires, the following
terms shall be interpreted as indicated:

“Bills of quantities” means the priced and completed bill of quantities
forming part of the tender.

“Compensation Events” are those defined in clause 24 hereunder

“Completion date” means the date of completion of the works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” Means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices thereto
and all documents incorporated by reference therein to execute,
complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender
to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contactor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “months” are calendar months.

“Defects” is any piece of work not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.

“Employer” or the “procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations, etc is
the party who employs the Contractor to carry out the Works.
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“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The intended completion date” is the date on which it is intended
that the Contractor shall complete the works. Only the Project manager
may revise the intended Completion Date by issuing an extension of
time or acceleration in the Works.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in order.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical or biological function.

“Project Manager” is the person named in the Appendix to Conditions
of Contract (or any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works
and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers
Registration Act Cap 530.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specification of the Works included in the
Contract and any modification or addition made or approved by the
Project Manager.

“Start Date” is the date when the Contractor shall commence
execution of the Works.

“A Sub-contractor” is a person or corporate body who has a Contract
With the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor, which are needed for construction or
installation of the Works.

“Employer’s Representative” is the person appointed by the Employer
and notified to the Contractor for the purpose of supervision of the
Works.

“A Variation” is an instruction given by the Employer’s Representative
which varies the Works.
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“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer.

2. Interpretation
In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning in English Language unless specifically defined.
The Project Manager will provide instructions clarifying queries about these
Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and the
Intended Completion Date apply to any section of the Works (other than references to
the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,

(2) Letter of acceptance,

(3) Contractor’s Tender as properly filled and submitted
(4) Appendix to Conditions of Contract,

(5) Conditions of Contract,

(©) Specifications,

(7) Drawings,

(8) The priced Bills of Quantities,

(9) Any other documents listed in the Appendix to Conditions
of Contract as forming part of the contract.

(10) Performance bond

Immediately after the execution of the contract, the Project
Manager shall furnish both the Employer and the Contractor
with two copies each of all the Contract documents. Further, as
and when necessary the Project manager shall furnish the
Contractor {always with a copy to the Employer) with three ({3}
copies of such further drawings or details or descriptive
schedules as are reasonably necessary either to explain or
amplify the Contract drawings or to enable the Contractor to
carry out and complete the Works in accordance with these
Conditions.

3. Language and Law
Language of Contract and the law governing the Contract shall be English language
and the Laws of Kenya respective unless otherwise stated.
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4. Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contract in the role representing
the Employer.

5. Delegation

The Project manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

6. Communications

Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7. Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

8. Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor
shall also provide facilities and services for them. The employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any such
modification.

o, Personnel

The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said information or other
personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within Seven days and
has no further connection with the Work in the Contract.
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10. Works

The Contractor shall construct and install the works in accordance with the
Program submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.

11. Safety and Temporary Works

The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other relevant
third parties for their approval. No erection of temporary works shall be done
until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary works and all drawings prepared by the
Contractor for the execution of the temporary or

permanent works, shall be subject to prior approval by the Project Manager
before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.
12. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
manager’s instructions for dealing with them.

13. Work Program

Within the time stated in the appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all the
activities in the Works. An update of the program shall be a program showing
the actual progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to the
sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated
program within this period, the Project
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Manager may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue program has been submitted.
The Project Manager’s approval of the program shall not alter the Contractor’s
obligations. The Contractor may revise the program and submit it to the
Project Manager again at any time. A revised program shall show the effect of
Variations and Compensation Events.

14. Possession of Site

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
Appendix to Conditions of Contract, the Employer will be deemed to have
delayed the start of the relevant activities, and this will be Compensation
Event.

15. Access to Site

The Contractor shall allow the Project manager and any other person
authorized by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be
carried out.

16. Instructions

The Contractor shall carry out all instructions of the Project Manager,
which are in accordance with the Contract.

17. Extension of Acceleration of Completion Date

The Project manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which would cause
the Contractor to incur additional cost. The Project Manager shall decide
whether and by how much to extend the Intended Completion Date with 21
days of the Contractor asking the Project Manager in writing for a decision
upon the effect of a Compensation Event or variation and submitting full
supporting information. If the Contractor has failed to give early warning of a
caused by such failure shall not be considered in assessing the new (extended)
Completion Date.

No bonus for early completion of the Works shall be paid to the
Contractor by the Employer
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18.

19.

20.
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Management Meetings

A Contract management meeting shall be held monthly and attended by
the Project Manager and the Contractor. Its business shall be to review the
plans for the remaining Work and to deal with matters raised in accordance
with the early warning procedure. The Project manager shall record the
minutes of management meetings and provide copies of the same to those
attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project manager either at the
management meeting or after the management meeting and stated in writing
to all who attended the meeting.

Early Warning

The Contractor shall warn the Project at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out any
resulting instruction of the Project Manager.

Defects

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities.

The Project Manager may instruct the Contractor to search for a
defect and to uncover and test any work that the Project
manager considers may have defects. Should the defect be
found, the cost of uncovering and making good shall be borne by
the Contractor. However, if there is no defect found, the cost of
uncovering and making good shall be treated as a variation and
added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defect Liability Period, which begins at completion, and
is defined in the Appendix to Conditions of contract. The Defects Liability
Period shall be extended for as long as defects remain to be corrected.
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Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project Manager’s
notice. If the Contractor has not corrected a defect within the time specified in
the Project Manager’s notice, the Project Manager will assess the cost of
having the defect corrected by other parties and such cost shall be treated as
a variation and be deducted from the Contract Price.

21. Bills of Quantities

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the work to be done by the
Contractor. The Contractor will be paid for the quantity of the work done at
the rate in the Bills of Quantities for each item.

If the final quantity of the work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent and
provided the change exceeds 1 percent of the Initial Contract price, the Project
Manager shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the
Project manager with a detailed cost breakdown of any rate in the Bills of
Quantities.

22. Variations

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager
shall assess the quotation, which shall be given within seven days of the
request or within any longer period as may be stated by the Project Manager
and before the Variation is ordered.

If the work in the variation corresponds with an item description in the
Bills of Quantities and if in the opinion of the Project Manager, the quantity of
work is not above the limit stated in Clause 21.2 or the timing of its execution
does not cause the cost per unit of quantity to change, the rate in the Bills of
Quantities shall be used to calculate the value of the variation. If the cost per
unit of quantity changes, or if the nature or timing of the work in the variation
doe not correspond with items in the Bills of Quantities, the quotation by the
contractor shall be in the form of new rates for the relevant items of work.
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If the Contractor’s quotation is unreasonable, the Project manager may
order the variation and make a change to the Contract Price, which shall be
based on the Project Manager’s own forecast of the effects of the variation on
the Contractor’s cost

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying the
works, no quotation shall be given and the variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for cost that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done and
materials on Site and the amounts, which the Contractor considers himself to
be entitles to. The Project Manager shall check the monthly application and
certify the amount to be paid to the Contractor within 14 days. The Project
Manager shall determine the value of work executed and payable.

The value of work executed shall comprise the value of the quantities of
the items in the Bills of Quantities completed, materials delivered on site,
variations and compensation events. Such materials shall become the
property of the Employer once the Employer has paid the Contractor for their
value. Thereafter, they shall not be removed from site without the Project
Manager’s instructions except for use upon the works.

Payments shall be adjusted for deductions for retention. The Employer
shall pay the Contractor the amounts certified by the Project Manager within
30 days of the date of issue of each certificate. If the Employer makes a late
payment, the Contractor shall be paid simple interest on the late payment in
the next payment. Interest shall be calculated on the basis of number of days
delayed at a rate three percentage points above the Central Bank of Kenya’s
average rate for base lending prevailing as of the first day the payment
becomes overdue.

If an amount certified is increased in a later certificate of a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date
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upon which the increased amount would have been certified in the absence of
dispute.
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Items of the works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other rates
and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
contractor indicated foreign currencies for payment other than the currencies
of the countries of origin of related goods and services. The Employer reserves
the right to pay the equivalent at the time pf payment in the currencies of the
countries of such goods and services.

The Employer and the Project manager shall be notified promptly
by the Contractor of any changes in the expected foreign
currency requirements of the Contractor during the execution of
the works as indicated in the Schedule of Foreign Currency
Requirements and the foreign and local currency portions of the
balance of the Contract Price shall then be amended by
agreement between Employer and the Contractor in order to
reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-

a) On signing of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure,
be entitled to an advance of 10% (ten percent) of the
original amount of the contract. The advance shall not
be subject to retention money.

b) No advance payment may be made before the
Contractor has submitted proof of the establishment of
deposit or a directly liable guarantee satisfactory to the
Employer in the amount of the advance payment. The
guarantee shall be in the same currency as the
advance.

c) Reimbursement of the lump sum advance shall be
made by deductions from the Interim payments and
where applicable from the balance owing to the
contractor. = Reimbursement shall begin when the
amount of the sums due under the Contract reaches
20% of the original amount of the contract. It shall
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have been completed by the time 80% of this amount is
reached.
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The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R = AXt — X1t
80 -20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has
been granted
X1 = the amount of proposed cumulative
payments as a percentage of the
original amount of the Contract. This
will exceed 20% but not exceed 80%.
X1t - the amount of the previous

cumulative payments as a
percentage of the original
amount of the Contract. This
figure will be below 80% but
not less than 20%.

d) With each reimbursement the counterpart of the
directly liable guarantee may be reduced accordingly.

24. Compensation Events
The following issues shall constitute Compensation Events.

a) The Employer does not give access to a part of the site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

b) The Employer modifies the List of Other Contractors, etc., in
a way that affects the Work of the Contractor under the
Contract.

c) The Project Manager orders a delay or does not issue
drawings, specifications or instructions required for execution
of the works on time.

d) The Project Manager instructs the contractor to uncover or to
carry out additional tests upon the work, which is then found
to have no defects.
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e) The Project Manager unreasonably does not approve a
subcontract to be let.
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f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter
of Acceptance from the information issued to tenderers
(including the site investigation reports), from information
available publicly and from a visual inspection of the site.

g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
works required for safety or other reasons.

h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

i) The effects on the Contractor of any of the Employer’s risks.

j) The Project Manager unreasonably delays issuing a
Certificate of Completion.

k) Other compensation events described in the Contract or
determined by the Project manager shall apply

If a compensation event would cause additional cost or would prevent the
work being completed before the Intended Completion Date, the Contract Price
shall be increased and/or the Intended Completion Date shall be extended.
The Project Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contract, it shall
be assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly.

If the Contractor’s forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.
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Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.
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The Contractor shall give written notice to the Project Manager of his intention
to make a claim within thirty days after the event giving rise to the claim has
first arisen. The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days
and a final claim within thirty days of the end of the event giving rise to the
claim.

25. Price Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders
for the Contract and the date of Completion. The adjustment shall be the
change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provision in the Contract Bills
of Quantities or Specifications) for permanent incorporation in the Works.

Unless otherwise stated in the Contract, if any time during the period of the
Contract exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so
assessed shall be added to or deducted from the Contract Price, as the case
may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to
have been calculated in the manner set out below and in sub-clauses 25.4
and 25.5 and shall be subject to adjustment in the events specified
thereunder;

i) The price contained in the Contract Bills of Quantities shall
be deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint
Building Council of Kenya (J.B.C.) and set out in the schedule
of basic rates issued 30 days before the date for submission
of tenders. A copy of the schedule used by the Contractor in
his pricing shall be attached in the Appendix to Conditions of
Contract.

iij) Upon J.B.C. determining that any of the said rates of wages
or other emoluments and expenses are increased or
decreased, then the Contract Price shall be increased or
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decreased by the amount assessed by the Project Manager
based upon the difference, expressed as a percentage,
between the rate set out in the schedule of basic rates issued
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days before the date for submission or tenders and the rate
published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of work remaining to be
executed at the date of publication of such increase or
decrease.

iiij) No adjustment shall be made in respect of changes in the
rates of wages and other emoluments and expenses which
occur after the date of Completion except during such other
period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The price contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in
the works as determined by the J.B.C. and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders

and the rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving at the
amount of any interim certificate under clause 23 of these Conditions issued
before the date of publication of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of
materials, which occur after the date for Completion except during such other
period as may be granted as an extension of time under clause 17.0 of these
Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rate.

26. Retention
The Employer shall retain from the payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the works. On Completion of the whole of the works, half the
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27.

28.

29.

30.

total amount retained shall be repaid to the Contractor and the remaining half
when the Defects Liability Period has passed and the Project manager has
certified that all defects notified to the Contractor before the end of this period
have been corrected.
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Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rate specified in Clause 23.30.

Securities

The Performance Security shall be provided to the Employer not later than the
date specified in the Letter of Acceptance and shall be issued in an amount
and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya shillings. The Performance Security shall be valid until
a date 30 days beyond the date of issue of the Certificate of Completion.

Dayworks

If applicable, the Dayworks rates in the Contractor’s tender shall be used for
small additional amounts of work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project manager within two days of the work being
done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

From the Start Date until the Defects Correction Certificate has been issued,
the following are the Employer’s risks:
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a) The risk of personal injury, death or loss of or damage to
property (excluding the works, plant, materials and
equipment), which are due to;
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i) Use or occupation of the site by the works or for the
purpose of the works, which is the unavoidable
result of the works, or

i) Negligence, breach of statutory duty or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.

b) The risk of damage to the works, plant, materials, and
equipment to the extent that it is due to a fault of the
Employer or in Employer’s design, or due to war or
radioactive contamination directly affecting the place where
the works are being executed.

From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the works, plant, and materials is the
Employer’s risk except loss or damage due to;

a) a defect which existed on or before the Completion Date.

b) An event occurring before the Completion Date, which was
not itself the Employer’s risk.

c) The activities of the Contractor on the Site after the
Completion Date.

From the Start Date until the Defects Correction Certificate has been issued,
the risks of personal injury, death and loss of or damage to property
(including, without limitation, the works, plant, materials, and equipment)
which are not Employer’s risk are contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts stated in the
Appendix to Conditions of Contract for the following events;

a) Loss of or damage to the works, plant and materials;
b) Loss of or damage to Equipment;
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c) Loss of or damage to property (except the works, plant
materials, and equipment) in connection with the Contract,
and

d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start Date.
All such insurance shall provide for compensation required to rectify the loss
or damage incurred.
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If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of insurance shall not be made without the approval
of the Project Manager. Both parties shall comply with any conditions of
insurance policies.

31. Completion and Taking over

Upon deciding that the works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of
the works. The Employer shall take over the site and the works within seven
(7) days of the Project manager’s issuing a Certificate of Completion.

32. Final Account

The Contractor shall issue the Project Manager with a detailed account of the total
amount that the Contractor considers payable to him by the Employer under
Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 30 days of receiving the Contractor’s account if it is correct and
complete.

If it is not, the Project Manager shall issue within 30 days a schedule that states the
scope of the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a Payment Certificate.

The Employer shall pay the Contractor the amount due in the Final certificate within
60 days.

33. Termination
The Employer or the Contractor may terminate the Contract if the other party causes

a fundamental breach of the Contract. These fundamental breaches of Contract
shall include, but shall not be limited to, the following;
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a) The Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorized by the Project Manager.
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b) The Project Manager instructs the Contractor to delay the
progress of the works, and the instruction is not withdrawn
within 30 days.

c¢) The Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

d) A payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate) of issue.

e) The Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of
time determined by the Project Manager.

f) The Contractor does not maintain a security, which is
required.

When either party to the contract gives notice of Contract to the Project
Manager for a cause other than those listed under Clause 33.1 above, the
Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contractor is terminated, the contractor shall stop work immediately,
make the site safe and secure, and leave the site as soon as reasonably
possible.

The Project Manager shall immediately thereafter arrange for a meeting for the
purpose of taking record of the works executed and materials, goods,
equipment and temporary buildings on site.

34. Payment Upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of the
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work done and materials ordered and delivered to site up to the issue of the
certificate. Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the contractor.

If the contract is terminated for the Employer’s convenience or because of a
fundamental breach of contract by the Employer, the Project Manager shall
issue a certificate for the value of the
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work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the works, and the
Contractor’s costs of protecting and securing the works.

The Employer may employ and pay other persons to carry out and
complete the works and to rectify and defects and may enter upon the works
and use all materials on the site, plant, equipment and temporary works.

The contractor shall, during the execution or after the completion o the
works under this clause remove from the site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary building, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, hold the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within
a reasonable time of the accounts therefore the Project Manager shall certify
the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination
exceeds the total amount which would have been payable on due completion
in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contract; and if the said amount added to the said money be
less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it.
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36.

37.

Corrupt gifts and Payment of Commission
The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the
Employer any gift or consideration of any kind as an inducement or
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reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

b) Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or on
his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of
any agreement for the payment thereof have been disclosed in writing to
the Employer.

Any breach of this Condition by the Contractor or by anyone employed
by his or acting on his behalf (whether with or without the knowledge of
the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under the Exchequer and Audit Act
Cap 412 of the Laws of Kenya.

Settlement of Disputes

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress
or after the completion or termination of the works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty
days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following professional
institutions;

(i) Architectural Association of Kenya
(i) Institute of Quantity Surveyors of Kenya

(ii)  Association of Consulting Engineers of Kenya
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(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institute of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other
institutions.
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The arbitration may be on the construction of this Contract or on any matter
or thing of whatsoever nature arising hereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate
to which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference
amicably with or without the assistance of third parties. Proof of such attempt
shall be required.

Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the works or abandonment of

the works or termination of the Contract by either part:

The appointment of a replacement Project Manager upon the said person
ceasing to act.

Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

Any dispute or difference arising in respect of war risks or war damage.
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37.6.

37.7.

37.8.

2.

All other matter shall only be referred to arbitration after the completion or
alleged completion of the works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as
may in his opinion be decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if
no such certificate, opinion, decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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APPENDIX TO CONDITIONS OF CONTRACT

Clause 1.1 on Definitions.

The following definitions do not apply to this contract:
Defects Liability Certificate

Defects Liability Period

Drawings

Day-works

A Sub-contractor

Temporary Works.

YVVVVYY

Clause 2.3 (7) Drawings — Omit.

The following Clauses do not apply to this contract:

Clause 7, 24, 26, 27, 29, 32, 33.1(b) and 33.1(f).

Modify Clause 10.1 to read as follows:

The Contractor shall execute the service works in accordance with the
specifications and conditions of the contract and shall commence the works in
accordance with the Letter of Acceptance.

Add to Clause 13.

Within the contract maintenance period, the Contractor shall provide once
every four weeks complete preventive maintenance/ major servicing of the
Generator

The contractor shall be ready to respond to any Calls anytime of the day,
night, during public holidays or weekends whenever called upon by the
Employer to do so.

Modify Clause 14 to read as follows:
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The Employer shall give possession of the Generator site to the Contractor for
the maintenance services at the commencement date.
Clause 17.1 should be modified as follows:

The Project Manager shall extend the Intended Completion Date within 21
days before its expiry if he can foresee the delay in putting in place the next
new contract.

The Project Manager shall decide on how much time is required for the
extension of the Intended Completion Date.

Payments for such extension of time shall be based on the Contractor’s

monthly charges and no any other claim/claims shall be entertained
whatsoever.
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8.

10.

11.

12.

13.

Modify Clause 18.1 to read as follows:
Management Meetings.

The Project Manager or Employer may convene any inspection or meetings
with the contractor to review any technical problem or contractor’s
performance.

The Project Manager shall record the minutes of the inspection meetings and
provide copies of the same to those who attended the meeting and the
Employer. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the maintenance meeting or after the
meeting and stated in writing to all who attended the meeting.

Modify Clause 19.1 to read as follows:
Early Warning.

The Contractor shall inform the Project Manager at the earliest opportunity of
any specific likely failure of any components or parameters in the Generator
protection system that may adversely affect the Generator performance.

The Project Manager may require the Contractor to provide a quotation for the
repair or replacement of such an item if not covered by the extent of service
works.

The Contractor as soon as reasonably possible shall provide the quotation.

Modify Clause 20.1 as follows:

The Project Manager shall inspect the Contractor’s service maintenance works
and notify the contractor of any malfunctioning components and remedies
required for the smooth performance of the Generator.

Modify Clause 21 as follows:
Bills of Quantities wherever used shall also mean Price Schedules.

Modify Clause 22 as follows:
Variations shall include additional works not covered by the scope and extent
of this Generator Service Contract.

Modify Clause 23.1 as follows:

The Contractor shall submit to the Project Manager monthly invoices on
quarterly basis complete with technical reports on Generator for payments
giving breakdowns on value of work done and value of taxes. The Project
Manager shall check the monthly applications submitted on quarterly basis
and certify it for payment to the Contractor within 14 days.

B-23



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS

AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

14.

15.

16

17.

18.

19.

Modify Clause 23.3 for the opening sentence to be as follows:

Payments shall be adjusted for deductions for the month or months that the
Generator has not been in service

Add to Clause 27.1

Liquidated and Ascertained damages applicable to non-performance is at the
rate 2% of the contract sum per week or part thereof.

Modify Clause 30.1 as follows:

“Defects Correction Certificate” to be replaced with ‘End of Maintenance
Service Certificate’.

Modify Clause 30.3 as follows:

‘Defects Correction Certificate’ to be replaced with “End of Maintenance
Service Certificate’.

Completion and Taking Over.

Modify Clause 31.1 as follows:

Upon expiry of the contract period, the contractor shall prepare a technical
status report on the Generator and be verified by the Project Manager within
seven (7) days from the date of the report. The site will then be handed over to
the new contractor whose services have been procured by the employer, or in
the absence of any new contractor handing over will be to the Employer in the
presence of the Project Manager.

Modify Clause 33.1(a) to read as follows:

The contractor ceases to perform diligently as required by the contract.
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(CONDITIONS OF CONTRACT CLAUSE 1) The Employer iS....c.covvviviiiiiiinininiiiinenenene.
AdAress: P.O. BOX .ccceieierreriereierererteseceseressssasesessssssasasesessssssssessssssssssassses

Name of Employer’s Representative: Chief Engineer (Electrical), Ministry of
Transport, Infrastructure, Housing & Urban Dev.

Address: P.O. Box 41191, NAIROBI

(CONDITIONS OF CONTRACT CLAUSE 1) The Project Manager is: Chief Engineer.
(Electrical) Ministry of Transport, Infrastructure, Housing & Urban Dev.

Address: P.O. Box 41191- 00100, NAIROBI
Telephone: 2723101

(CONDITIONS OF CONTRACT CLAUSE 1) The name (and identification number) of the
Contract is: Procurement of Servicing Contract for Generators, a set of two (2)
Generators at the Directorate of Criminal Investigations and another Set of
two (2) at the Dci Headquarters tender No MICNG/DCI/04/2016-2017

(CONDITIONS OF CONTRACT CLAUSE 1) The Contract Works consist of maintenance and
service of Generator.

(CONDITIONS OF CONTRACT CLAUSE 1) The start date shall be as stated in the letter of
acceptance

(CONDITIONS OF CONTRACT CLAUSE 1) The Intended Completion Date for the whole of the
Works shall be as stated in the Letter of Acceptance.

The Site Possession Date shall be as stated in the Letter of Acceptance.

(CONDITIONS OF CONTRACT CLAUSE 1) The Site is located at....cccececerieceracancens (as per
Section F page F/2 of the Price Schedule of this document)

(INSTRUCTIONS TO TENDERERS CLAUSE 20) The tender opening date and time is as
stated in the Tender Invitation Notice.

(INSTRUCTIONS TO TENDERERS CLAUSE 20) The name and Address of the
Employer’s representative for the purposes of submission of Tenders is as stated in
the Tender Invitation Notice

(INSTRUCTIONS TO TENDERERS CLAUSE 13) Amount of Tender Security is
G 4T =.

(INSTRUCTIONS TO TENDERERS CLAUSE 29) Tenderer to furnish an Insurance Indemnity
Cover for the whole of the contract period.

(INSTRUCTIONS TO TENDERERS CLAUSE 30) Advance payment shall not be granted
The completion period for the contract works is as stated in the Letter of Acceptance
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SECTION C

GENERAL CONDITIONS

FOR

GENERATOR SERVICE CONTRACT
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GENERAL AND PARTICULAR CONDITIONS OF GENERATOR SERVICE

CONTRACT.

1)

2)

3)

4)

S)

6)

7)

8)

9)

All work carried out under this contract shall be to the highest standards of
workmanship and safety and shall be carried out by competent engineers or
technicians with proper supervision.

All materials and component parts supplied or used hereunder shall be of the
highest quality in conformity with the current specifications of the Generator
manufacturer and obtained from merchants or manufacturers of the highest
repute.

All work carried out and materials and component parts supplied or used
hereunder shall be such as may be approved by the Project Manager and by
the Competent Authority.

The contractor shall keep in the Generator room an approved book (LOG book)
in which the history of the Generator is recorded and on the occasion of each
and every visit the contractor shall enter in the book, the date and time of the
visit, any defects found, the work carried out and the time spent, such entry
being signed by the contractor’s representative. An appropriate space shall be
provided for the counter signature of the Technician (for the Client).

The contractor shall submit to the Project Manager in not more than seven
days after each visit a report setting out clearly the work done i.e., any repair
made, the condition of the Generator., the wiring and details of any further
work considered necessary or advisable, including in particular any work
necessary to ensure the operating condition of the Generator is good.

The contractor shall operate at the premises at all time except on Saturdays,
Sundays and Public Holidays, during normal Government working hours, and
at all other times shall operate an emergency service and upon receiving notice
of a fault from the Government shall dispatch a technician without delay to
investigate and rectify such fault.

The contractor shall provide and maintain sufficient Generator facilities to
enable fault reports to be made to it by the Government at all times.

Except where otherwise specified in this contract the Contractor shall carry
out all examinations and work required hereunder during normal working
hours of normal working days of the Government.

The government shall be entitled to give to the Contractor notice of its desire to
include in the price schedule hereto a further addition Generator works at the
same or other premises as from a date stated in such notice. The contractor
shall upon receiving such a notice, as soon as practicable inspect such
Generator works and submit a quotation for extending to the same the
services provided hereunder as from the date stated in the Government’s
notice and upon such quotation being accepted in writing by the Government
such Generator works shall be deemed to be included in the price schedule
hereto and the extra service charge agreed shall be deemed to be added
to that mentioned in the price schedule hereof as of such date as aforesaid.
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10)

11)

12)

13)

14)

15)

16)

17)

The Government shall be entitled to give to the Contractor notice of its desire
to delete from the list set out in the price schedule hereto one or more
Generator as from a date stated in such notice. The contractor shall upon
receiving such notice provide a terminal report on the Generator at the
terminating date together with a terminal invoice, which shall be in proportion
to the expired period of maintenance, for approved work done on it and shall
thereafter cease to charge in respect thereof or to maintain it.

The Contractor shall indemnify the Government against all claims in respect of
damage or injury suffered as a result of his error, negligence or omission in
the execution of this contract and shall produce to the Government on request
at any time evidence that it is fully insured with a reputable insurer for all
purposes of this contract and against liability under statue in respect of
accident or injury to workmen employed on the wok whether or not being
employees of the contractor.

Nothing in this agreement shall preclude the Government from entering at any
time into a direct labour project or a separate contract (whether or not with
the Contractor) to take out of use, remove replace or modify any of the
Generator mentioned in the price schedule hereto and during such a period as
the Generator shall be out of service for that purpose, the service charge for
such a period prescribed by clause 2 hereof shall be reduced by the amount
attributable as shown against it or them respectively in the price schedule
hereto adjusted by a reasonable amount for any expired portion of the
maintenance period having regard to the reduction in the Contractor’s duties
thereby occasioned.

The Contractor shall not be liable for any loss, damage, injury or delay due to
any cause beyond its control including (without prejudice to the generality of
the foregoing expressions) acts of Government, strikes, lockouts, fire-fighting
aircraft, explosion, flooding, riots, civil commotion, acts of war, malicious
mischief or theft PROVIDED that if the services to be rendered hereunder in
respect of any Generator maintenance shall be interrupted by such a cause as
aforesaid to a serious degree, the service charge payable in respect of the
period of such interruption shall be reduced by such amount as may be
reasonable.

The Contractor shall not assign the benefit or burden of this contract to any
person, firm or company (save to an assignee of the Generator maintenance
business of the Contractor) and shall not without the consent of the
Government sub-contract any of the Contractor’s duties hereunder.

The Contractor shall supply all tools necessary for the work, test
instruments/equipment, labour, transport and subsistence expenses in
connection with the contract.

The Contractor shall hold in his store stocks of spare parts adequate for the
execution of the contract.

The Contractor shall comply with any Government security regulations and he
shall collect keys to Generator room, electrical ducts from the caretaker when
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18)

19)

20)

21)

22)

23)

24)

The Contractor shall provide when required without extra charges attendance
upon Generator and entire Generator inspection by the project manager.

The Generator and other Generator hardware e.g. tools in the contract are the
product of reputable manufactures but the government does not have, and
does not undertake to supply drawings of all the machines, controls or
circuitry .The contractor shall take proper care of those drawings manuals
which may be available in Generator room but which shall remain the
property of the government.

The Contractor shall not in connection with the carrying out of its obligations
hereunder do anything or supply any article in breach or any patent rights
and shall indemnify the Government against the consequences of any neglect
or default of the Contractor in this regard including (without prejudice to the
generality of the foregoing) the payment of any royalties or other charges
falling to be paid by the Government which but for such neglect or default
would not have been so payable.

The Contractor shall not at any time assume or be deemed to have assumed
possession of any items or any part thereof unless removed with the Project
Manager’s permission from the Government’s premises for repair or
replacement.

Any existing agreement between the Government and the Contractor with
respect to any Generator mentioned in the price schedule hereto shall
notwithstanding anything therein to the contrary but without prejudice to any
rights or liabilities then already accrued terminate immediately before the
commencement of this agreement.

Subject always to the satisfactory execution of the contract works, payment
under clause 2 of the Contract Agreement (F.55) shall fall due upon the
submission by the contractor to the Project Manager of detailed invoices, at
intervals of three (3) calendar months. The first payment shall fall due at the
end of the first three (3) calendar months after the commencement of the
contract. There shall be no advance payment.

It shall be mandatory requirement for the contractor to keep stock of all spares
for the Generator. Keeping the Generator set out of service for a period of more
than one week without any proper cause shall be construed to mean the
contractor’s failure to perform diligently.
The penalty applicable to this non-performance shall be non-payment for that
month for that particular site. Further, Liquidated and ascertained damages
applicable to non-performance will be at the rate 2% of the contract sum per
week or part thereof. The Project Manager will follow this with a warning notice
to the contractor. If this non-performance continues for a further 30 days, then
the contractor shall be served with a “Default Notice” after which the contract
may be terminated in accordance with clause 33 of the Conditions of Contract.
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25)

26)

Site location

The site of the proposed service works are located within/outside the buildings
scheduled under section G of the price schedules of this document.

The project comprises of servicing of the existing Generators and ensuring that
the Generator is in service 24 hours throughout the 24 months contract

period.

Firm — Price Sub-contract

Unless specifically stated in the documents or the invitation to tender, this is a
firm-price Contract and the Sub-contractor must allow in his tender for the
increase in the cost of labour and/or materials during the duration of the
contract. No claims will be allowed for increased costs arising from the
fluctuations in duties and/or day to day currency fluctuations. The Sub-
contractor will be deemed to have allowed in his tender for any increase in the
cost of materials which may arise as a result of currency fluctuation during the
contract period.
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SECTION D

PARTICULAR SPECIFICATIONS OF THE GENERATORS

MAINTENANCE SERVICE



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

1. PARTICULAR SPECIFICATIONS OF SERVICES

1.1. Introduction:

1.1.1. Site and set details:

1.1.2. Scope of works.

The Contractor shall undertake

1. To provide competent personnel who shall visit the site at least once a month and
ensure the Generator is operating smoothly.

2. Within the contract maintenance period, the Contractor shall respond to call-backs
anytime of the day, night, during public holidays or weekends whenever called
upon by the Employer to do so.
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3. To maintain and service the Generator set for its smooth running at all times. This
shall consist but not limited to checking the status of the items listed here below
and taking the appropriate measure where necessary.

A) Mechanical part - Engine

1. Lubrication system

% Check and Replace Engine oil as described elsewhere in this specification
% Replace Oil filter element

%+ Check the system for any leakages.

%+ Check the protection switch for correct operation.

2. Fuel system

Check the Fuel filters and change as described elsewhere in this specification.
Check Fuel/Water separator and drain water from the system.

Check the system for any leakages.

Check the throttle and governor linkages for free movements.

Fuel injection pump

Fuel injectors.

Auxiliary fuel tank, associated pipe work and pump.

R/ X/ R/ X/ R/ X/
LCAIR X IR X I X I X QI X4

X3

8

3. Air system
%+ Check Air cleaner element and replace as described elsewhere in this specification
% Check the Turbo charger and drain oil

% Check vent piping to turbo charger and drain oil

4. Cooling system

% Check and Adjust fan belts

Di-scaling of radiator, flushing out and refilling with anti-corrosion solution when
necessary.

% Check the radiator core and tanks for leakages

%+ Check the protection switch for correct operation.

R/

AS

X4

*,

L)

X/

5. Valves
» Check the Tappet clearance and adjust as necessary.

6. Exhaust system.
% Check the Exhaust system i.e. piping, mufflers and supports.

@,

% Visually check the exhaust fumes

7.0thers
(1) Check the greasing and grease as required
(i) Check the Vibration Mountains and replace when necessary..
(iii)
(iv)
(V)
(vi)
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B) Electrical part. — Alternator and control panels

1. Charging system

Y/
0'0
Y/
0'0
R/

0’0

Check all the connection
Check the Batteries and their terminals
Check the operation of the Trickle charger

2. AMF Control panel

Y/
0'0

Y/
0'0

>

*0

*,

K/
0’0

Check the Generator control panel, Clean and de-carbonize when necessary
Check the MCCBs

Check the changeover switch.

Check the indicator lamps

3. Electronic Control system

@,
0’0

Engine Electronic control systems e.g. for fuel injection etc.

4. Others.

Q) Check the Alternator windings

(i) Check the Alternator air gap

(iii)  Check the general Earthing system
(iv)

(v)

C) General
1. Test

2.

@,
0’0

*,

0’0

’0

X3

%

X3

S

DS

-

*

Simulate mains failure to ensure correct starting, recording time taken to
start.

Continue to operate in a “NO LOAD” condition and record the operating
Temperatures, Pressures, Frequency and Voltage.

The test should be done for at least one hour.

Report.
Prepare a Quarterly reporting on Generator performance.(see schedule

attached in section F)
Others

Check and report the status of the Generator room at all times.

Check and report the provision of firefighting equipment within the
generator room.

Check and report the status of air conditioner and ventilation of the
Generator room at all times.

Remove all unnecessary items from generator room.

Check for unusual leakages from the Engine.

Record, and report any fault that may occur during the maintenance period
as follows:-

o Type of fault

o Date and time reported

. Signature of Technician

o Signature of client representative.
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1.2. site inspection

During any site inspection by the project manager, the contractor shall be required
to avail competent personnel on site.

1.3. Wiring diagrams

Should the contractor find that there are no wiring diagrams, showing how the
Generator wiring has been provided. It is his responsibility to prepare these drawings
for the site. The drawings should be simple to understand and all necessary details
must be clearly shown.

The cost of preparing the drawings shall be added at the price summary page (page
GY).

A copy of this drawing shall be handed over to the project manager / client for record
and safekeeping.

1.4. generator earth

The contractor shall be required to ensure that the Generator earthing is sound. The
earth resistance shall measure 10 ohms or less.

1.5. working tools

The contractor is required to use the correct tools of trade at all times e.g. screw
drivers, stripping tools, Allen keys, spanners etc

Use of proper tools minimize faults/accidents and prolong the lifespan of an
installation.

1.6. Emergencies

If called upon by the Client to do so, the contractor shall attendance by competent
personnel to carry out emergency or other necessary work of repair, replacement or
adjustment at any time (including night-time and week-ends) between periodical
examinations.
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

STATEMENT OF COMPLIANCE

(@) I confirm compliance with all clauses in this tender specification.

(b). I confirm that I have not and will not make any payment to any person which
can be perceived as an inducement to enable me win this tender.

Signed: oo for and on behalf of the tenderer

Official Tubber STAMIP «.einitii e

D/E
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SECTION E

SERVICING OF GENERATORS




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND

ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

PARTICULAR SPECIFICTIONS FOR SERVICING OF GENERATORS

3

1.

SITE LOCATION

The site of the proposed contract works is located at Mazingira House and at CID
Training School.

EXISTING INSTALLATION

0] The existing control panels for CID Hgs generators are in working
condition.

(i) The changeover switch for the 150KVA set at CID training school is faulty

(i)  The 4No.generators at both sites have not been serviced for a long time

SCOPE OF WORKS
The works shall comprise of the following:-
0] Servicing of the four generators.

(i) Replacing relevant parts with new during servicing
(i)  Faulty defective parts to be replaced with new.

GENERAL CONDITIONS OF THE SERVICE WORKS ON THE GENERATORS

a) All works carried out under this contract shall be to the highest standards of
workmanship and safety and shall be carried out by competent engineers or
technicians with proper supervision.

b) All materials and component parts supplied or used hereunder shall be of the
highest quality in conformity with the current specifications of the Generator
manufacturer and obtained from merchants or manufacturers of the highest
repute.

c) Except where otherwise specified the contractor shall carry out all
examinations and work required

E/1



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

BILL OF QUANTITIES FOR SERVICING 2NO GENERATOR SETS AT DCI
HEADQUARTERS MAZINGIRA HOUSE

SCHEDULE 1.

ltem Description Qty | Unit Rate Kshs
1.01 | Supply and use of flushing oil 40 Lts

1.02 | Supply and change of Engine oil 80 Lts

1.03 | Supply and replacing of engine oil filter. 2 No.

1.04 | Supply and replacing of :-

(a)Primary Fuel Filter element 2 No.
(b)Secondary Fuel Filter element 2 No.
1.05 | Supply and replacing of Air filter element. 2 No.
1.06 | Supply and replacing of injector seals. 1 Item

1.07 | Supply and replacing of the Extended Life 80 |Lts
Coolant (ELC).

1.08 | Service the 2No.generator Control Panels item | Item

1.09 | Clean Turbo-chargers for 2No generators | Item | Item

1.20 | Paint the exhaust of 2No generators Item | Item
1.21 | Supply and install heavy duty battery 8 No.
terminals.

SUB-TOTAL CARRIED TO MAIN SUMMARY PAGE




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

E/2

BILL OF QUANTITIES FOR SERVICING 2NO GENERATOR SETS AT DCI
TRAINING SCHOOL-SOUTH C

SCHEDULE 2.
Item Description Qty | Unit Rate Kshs
1.01 | Supply and use of flushing oll 40 Lts
1.02 | Supply and change of Engine oil 80 Lts
1.03 | Supply and replacing of engine oil filter. 2 No.
1.04 | Supply and replacing of :-
(a)Primary Fuel Filter element 2 No.
(b)Secondary Fuel Filter element 2 No.
1.05 | Supply and replacing of Air filter element. 2 No.
1.06 | Supply and replacing of injector seals. 1 Item

1.07 | Supply and replacing of the Extended Life

Coolant (ELC). 100 | Lts
1.08 | Service the 1No.generator Control Panel 1 |Iltem
1.09 | Clean Turbo-chargers for 2No generators 1 |Item
1.20 | Paint the exhaust of 2No generators 1 |Iltem
1.21 | Supply and install automatic change over 1 |Iltem

switch for the 150KVA generator to operate

as indicated in the particular specification 1 |Iltem

requirements

1.22 | Supply and install heavy duty batteries for 2 | No.
the 150KVA set

SUB-TOTAL CARRIED TO MAIN SUMMARY PAGE
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SECTION F

GENERATOR QUARTERLY REPORT

SCHEDULE FORM



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

Generator Quarterly Report Schedule Form

MAZINGIRA HOUSE AND CID TRAINING SCHOOL
Generator Site Routine Inspection/Maintenance Report.
(To be completed by the contractor)

Tablel.items for maintenance
A) Mechanical part

Item Description Status Remarks

No.

1. Engine oil

2. Oil filter element

3. Fuel filter element

4, Fuel/water separator.

S. Air filter element

6 Water (coolant)

7. fan belts

8 Radiator.

9 Fuel in the existing auxiliary and base
berry fuel storage tank

10 Turbo charger.

11 Fuel injection pump

12 Fuel injectors.

F/1



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

13 Tappet clearance.

14 Exhaust system i.e. piping, mufflers
and supports

15 Greasing

16 Vibration Mountains

17 Auxiliary fuel tank, associated pipe
work and pump

18 Others.

(i)
(i)
(iii)

A) Electrical part

Item | Description Status Remarks
No.
1. control panel
2. MCCBs

3. AMF panel.

4. Battery and it’s terminals

S. Trickle charger

6. Engine Electronic control systems

7 Alternator windings

8 Alternator Air gap

9 General earthing of Genset.

10 | Others.
()

(i)
(iii)

F/2



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

Client’s representative

Signed....coooveiiiiiiiiii Name of officer......cccoieiiiiiiiiiii
Note:
o Copy to: Chief Electrical & Mechanical Engineer (BS)
Ministry of Roads and Public Works
o Original: To site file
. Duplicate: Caretaker
o These details must be recorded in the site log book.
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TENDER NO. MICNG/DCI/04/2016-2017

SECTION G

PRICE SCHEDULES



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

PRICE SCHEDULES

1. The tenderer/bidder shall before tendering for these works, visit the sites of
the proposed maintenance service works to ascertain for themselves with
the existing conditions of the GENERATOR(S) and entire works and to
establish the extent/amount of works required to be carried out.

Prices quoted shall include VAT, withholding tax at the time of tender.
The tenderer/bidder is deemed to have included for all the above
requirements in his service charge for each system.

2. The tenderer to ensure that the COST BREAKDOWNS FOR GENERATOR
SERVICE (For materials, labour, transport and all other costs) are listed
systematically and separately to arrive at TOTAL QUARTERLY SERVICE
CHARGE indicated in the schedule of prices page G/2 to G/12

3. Ensure that you carry forward to “Form of Tender” the total cost in the Price
Summary.
4. The cost breakdown of the materials, labour, transport and any other costs

will be used in certifying the contractor’s quarterly payments and any bidder
not complying with the foregoing conditions will automatically be
disqualified.
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TENDER NO. MICNG/DCI/04/2016-2017

FIRST YEAR SERVICE




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 1: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE FIRST
QUARTER OF THE FIRST YEAR (250hrs or 3 Months whichever comes first).
(See item 2, page G/1)

Item Description Qty | Unit | Rate Kshs
1.01 | Supply and use of flushing oil for every Lts
change of oil.
Lts

1.02 | Supply and change of Engine oil
1.03 | Supply and Replacing of engine oil filters. No.
1.04 | Supply and Replacing of:

(a) Primary Fuel Filter elements No.

(b) Secondary fuel filter No.

elements

1.05 Item

Service charge to carry out the works as
listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F
of this document.

SUB - TOTAL FOR THE FIRST QUARTER OF THE FIRST
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/6

G/2



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 2: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE SECOND
QUARTER OF THE FIRST YEAR (500hrs or 6 Months whichever comes first).
(See item 2, page G/1) FOR 4NO GENERATORS

Item Description Qty | Unit | Rate Kshs
2.01 | Supply and use of flushing oil for every Lts
change of oil.

2.02 | Supply and change of Engine oil Lts
2.03 | Supply and Replacing of engine oil filter. No.
2.04 | Supply and Replacing of :-

a) Primary Fuel Filter elements No.

b) Secondary Fuel Filter elements No.

c) Air cleaner No.
2.06 | Service charge to carry out the works as Item

listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE SECOND QUARTER OF THE FIRST
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/6
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 3: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE THIRD
QUARTER OF THE FIRST YEAR (750hrs or 9 Months whichever comes first).
(See item 2, page G/1) FOR 4NO GENERATORS

Item Description Qty | Unit | Rate Kshs
3.01 | Supply and use of flushing oil for every Lts
change of oil.

3.02 | Supply and change of Engine oil Lts
3.03 | Supply and Replacing of engine oil filters. No.
3.04 | Supply and Replacing:

(a) Primary Fuel Filter No.

elements

(b) Secondary fuel filters No.

3.05 | Service charge to carry out the works as Lts

listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE THIRD QUARTER OF THE FIRST YEAR
CARRIED FORWARD TO COLLECTION PAGE NO. G/6

G/4




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 4: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE FOURTH
QUARTER OF THE FIRST YEAR (1000hrs or 12 Months whichever comes first).
(See item 2, page G/1) FOR 4NO GENERATORS

Item Description Qty | Unit | Rate Kshs
4.01 | Supply and use of flushing oil for every
change of oil. Lts

4.02 | Supply and change of Engine oil Lts
4.03 | Supply and Replacing of engine oil filters No.
4.04 | Supply and Replacing of :-

a) Primary Fuel Filter elements No.

b) Secondary Fuel Filter elements No.
4.05 | Supply and Replacing of Air filter elements. No.
4.06 | Service charge to carry out the works as Item

listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE FOURTH QUARTER OF THE FIRST
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/6
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

COLLECTION PAGE FOR THE FIRST YEAR

Item Description Kshs Cts
No.
1. Sub - Total service charge brought forward from PAGE

G/2 .(250hrs/3 Months)_for 4no generators

2 Sub - Total service charge brought forward from PAGE
G/3.(500hrs/6 Months)

3 Sub - Total service charge brought forward from PAGE

G/4. (750hrs /9 Months) for 4no generators

4 Sub - Total service charge brought forward from PAGE
G/5. (1000hrs/ 12 Months) for 4no generators

TOTAL SERVICE CHARGE FOR THE FIRST YEAR
CARRIED FORWARD TO PRICE SUMMARY PAGE
NO. G/12. ( FOR 3NO GENERATORS)

G/6
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SECOND YEAR SERVICE




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND

ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 5: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE FIRST

QUARTER OF THE SECOND YEAR (1250hrs or 15 Months whichever comes first).

(See item 2, page G/1) FOR 4NO GENERATORS

Item Description Qty | Unit | Rate Kshs
5.01 | Supply and use of flushing oil for every
change of oil. Lts
6.02 | Supply and change of Engine oil Lts
5.03 | Supply and Replacing of engine oil filters. No.
5.04 | Supply and Replacing:
(a) Primary Fuel Filter elements No.
(b) Secondary fuel filters
5.05
Service charge to carry out the works as Item
listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.
SUB - TOTAL FOR THE FIRST QUARTER OF THE SECOND
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/11
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 6: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE SECOND
QUARTER OF THE SECOND YEAR (1500hrs or 18 Months whichever comes first).
(See item 2, page G/1) FOR 3NO GENERATORS

Item Description Qty | Unit | Rate Kshs
6.01 | Supply and use of flushing oil for every
change of oil. Lts

6.02 | Supply and change of Engine oil Lts
6.03 | Supply and Replacing of engine oil filters. No.
6.04 | Supply and Replacing of :-

c) Primary Fuel Filter elements No.

d) Secondary Fuel Filter elements No.
6.05 | Supply and Replacing of Air filter elements. No.
6.06 | Service charge to carry out the works as Item

listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE SECOND QUARTER OF THE SECOND
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/11
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND

ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 7: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE THIRD

QUARTER OF THE SECOND YEAR (1750hrs or 21 Months whichever comes first).

(See item 2, page G/1) FOR 3NO GENERATORS

Item Description Qty | Unit | Rate Kshs
7.01 | Supply and use of flushing oil for every
change of oil. Lts
7.02 | Supply and change of Engine oil Lts
7.03 | Supply and Replacing of engine oil filters. No.
7.04 | Supply and Replacing :
(a)Primary Fuel Filter elements No.
(b)Secondary Fuel Filters No.
7.06 | Service charge to carry out the works as Item

listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE THIRD QUARTER OF THE SECOND

YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/11
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND

ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE 8: COST BREAKDOWN FOR GENERATOR SERVICE FOR THE FOURTH

QUARTER OF THE SECOND YEAR (2000hrs or 24 Months whichever comes first).

(See item 2, page G/1) FOR 3NO GENERATORS

Item Description Qty | Unit | Rate Kshs
8.01 | Supply and use of flushing oil for every
change of oil. Lts
8.02 | Supply and change of Engine oil Lts
8.03 | Supply and Replacing of engine oil filters. No.
8.04 | Supply and Replacing of :-
(a)Primary Fuel Filter elements No.
(b)Secondary Fuel Filter elements No.
8.05 | Supply and Replacing of Air filter elements. No.
8.06 | Supply and Replacing of Thermostats. No.
8.07 | Supply and Replacing of gasket for item No.
3.06 above.
8.08 | Supply and Replacing of injector seals. Item
8.09 | Supply and Replacing of the Extended Life Lts
' Coolant (ELC) Extender.
810 Supply and Replace Fan belt Ttem
8.11 Item

Service charge to carry out the works as
listed in the particular specification of this
document (section D.) and recording the
status of the same as listed in section F of
this document.

SUB - TOTAL FOR THE FOURTH QUARTER OF THE SECOND
YEAR CARRIED FORWARD TO COLLECTION PAGE NO. G/11
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

COLLECTION PAGE FOR THE SECOND YEAR

Item Description Kshs. |Cts.
No.
1. Sub - Total service charge brought forward from PAGE

G/6 .(1250hrs) for 2no generators
2 Sub - Total service charge brought forward from PAGE
G/7.(1500hrs)_for 2no generators
3 Sub - Total service charge brought forward from PAGE

G/8. (1750hrs)_for 2no generators

4 Sub - Total service charge brought forward from PAGE
G/9. (2000hrs)_for 2no generators

TOTAL SERVICE CHARGE FOR THE FIRST YEAR
CARRIED FORWARD TO PRICE SAMMARY PAGE
NO. G/12. FOR 2NO GENERATORS

G/11
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

MAIN SUMMARY PAGE

Item Description Kshs. Cts.
No.
1. Sub — Total charges for servicing 2No. generators at
Mazingira House from PAGE E/2
2 Sub — Total charges for servicing 2No. generators at
CID Training SCHOOL from PAGE E/3
3 Sub - Total service charge for the first year brought
forward from PAGE G/6 for 2no generators
4. Sub - Total service charge for the second year brought
forward from PAGE G/11_for 2no generators
5 Allow for the insurance cover of the works and persons

TOTAL SERVICE CHARGE CARRIED TO FORM OF
TENDER

SIgNATUTE. ...t Date. i

PIN NO. et VAT Certificate NO......c..coveveiiiininininan.n.
WitNESS it AdAresS..ocenieiieiiiiiee e
Signature of Witness........coeveveiiiniiiiiinininenn.. Date...cooviviiiiiiiiiiiiii
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SECTION H

SCHEDULE OF UNIT RATES FOR ANTICIPATED

GENERATOR SPARES

SCHEDULE OF UNIT RATES FOR ANTICIPATED GENERATOR SPARES
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

1.

This schedule comprises anticipated Generator spares and parts not covered by
the scope of works under this contract

The bidder shall insert unit rates against the items listed in the schedule and
may add such other items as he considers appropriate.

Bidders shall be required to provide unit rates in this schedule for the
anticipated Generator spares and parts as a MANDATORY requirement.

The filling of this schedule and the unit rates therein shall form part of the
Tender Evaluation Criteria, and bidders not complying with requirements (2
and 3) above may be disqualified.

The agreed rates shall remain valid for the entire contract period

As and when a certain Generator spare/part is to be replaced, the unit rate in
this schedule shall be used, and the contractor shall be instructed to supply
and install the said spares/parts at the quoted unit rates after confirming
availability of funds from the client.

The wunit rate shall include for supply, installation, testing and
commissioning including VAT, withholding tax and all other taxes current
at the time of tender. In accordance with Government policy, the VAT and the
withholding tax shall be deducted from all payments made to the contractor,
and the same shall subsequently be forwarded to the Kenya Revenue Authority
(KRA).

H/1

SCHEDULE OF UNIT RATES FOR ANTICIPATED SPARES NOT COVERED

BY THE SCOPE OF WORKS UNDER THIS CONTRACT
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

Item | Description Unit rate (Kshs)
No
SUPPLY OF THE FOLLOWING ITEMS:-
1 Emergency call charges
2 Ammeter

3 Voltmeter

4 Tachometer

5 Charging alternator

6 Alternator bearings

7 Rewinding of Alternator.

8 Calibration of fuel injector pump

9 240V AC/12V DC Trickle charger
10 turbo charger

11 240V AC/ 12V Heavy duty batteries
12 hose pipes

13 Servicing of turbo charger

14 Servicing of speed governors

15 starter motor

16 battery terminals

17 Oil pump

18 Water pump

19 Fuel injector pump

20 Exhaust pipe

21 Exhaust muffler

H/2

Item | Description Unit rate (Kshs)
No
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ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

22 Heat exchanger (radiator)
23 Spartner kit
24 Thermostat
25 Gasket for the thermostat
26 Injector seals
27 Top gasket
28 Bottom gasket
29 Front oil seal
30 Rear oil seal
31 Inlet valve
32 Outlet valve
33 Spring inlet
34 Spring outlet
35 Speed sensor
36 Fan
37 Fan belt
38 Hose pipe kit

39 Various controller printed circuit board cards
(Tenderer to provide list and price):

H/3

Item | Description Unit rate (Kshs)
No
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40 Cables
=  Armoured cables

= Single core cables

41

List any other materials that may break down outside
42 the normal materials needed in maintenance.

H/4
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SECTION I

STANDARD FORMS

CONTENTS OF SECTION I
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8. Schedule of Contracts Completed in The Last Eight (8) Year.................... I/10

9. Schedule of ONgoing Projects........coeiiiiiiiiiii e I/11
10.Schedule of Work Experience with Generator being Tendered for............ I/12

11. Schedule of Spares Available Ex-Stock for Generator being Tendered for...I/13

12. Financial Reports For The Last Five (5) Years......cccooeiiiiiiniiiinininnnnnnen. I/14
13. Name, Address and Telephone, Telex and E-Mail Of Banks................... I/15
14. Detail of Litigation or Arbitrations.........coeveveiiiiiiiiiiiiiiine e, I/16
15. Agents Authorization FOrm..........ooiiiiiiiii e I/17
15. Certificate of Tenderer’s Visit to the Site.......c.coooviiiiiiiiiiiiiiiiiiee, I/18
16. End of Maintenance Period Certificate...........ccovviiiiiiiiiiiiiiiiiiiiiieenns I/19
NOTE:

1) Tenderers must duly fill these standard forms as a mandatory requirement as they
will form part of the evaluation criteria.

2) The Project Manager will at short notice visit the premises of the tenderer to verify

the spare parts listed in the schedule of spare parts available ex-stock for similar

Generator being tendered for on page H/13 to ascertain they conform to clause 16
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND

ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

To:

The Principal Secretary/Interior

Ministry of Interior and coordination of National Government
P.O. Box 30510-00100

NAIROBI

ROUTINE MAINTENANCE OF GENERATORS FOR MAZINGIRA HOUSE

1.

In accordance with the Instructions to Tenderers, Conditions of Contract,
Specifications and Bills of Quantities for the execution of the above named Works,
we, the undersigned offer to construct, install and complete such Works and
remedy any defects therein for the sum of:

........................................................................... [Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Employer’s Representative’s
notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender for a period of 120 days from the date of
tender opening, and shall remain binding upon us and may be accepted at any
time before the expiry of that period.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall constitute a binding Contract
between us.

We understand that you are not bound to accept the lowest or any tender you may

receive.
Dated this .....cccovevieiiiiiinane... dayof .oooiviiiiiiiiin, 20, i,

.................................................................................. [Name of Tenderer]

O e e [Address of Tenderer]
PIN NO. et
VAT CERTIFICATE NO. «iuitiiiiiiiiie e
Witness: NAIE .o
AdATESS .iniiiiiiie e
SINAtUTE ..eintiiii e

I/1
FORM OF AGREEMENT




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

THIS AGREEMENT, made the day of 20__
between of (or whose
registered office is situated at ) (and

hereinafter called “the Employer”) of the one part AND

of (or whose registered office is
situated) (hereinafter called
“the Contractor) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(Name and identification number Contract) (hereinafter called “the Works”) located at ___
(Place/location of the works) and the
Employer has accepted the tender submitted by the Contractor for the execution and
completion of such works and the remedy of any defects therein in the sum of
Kshs. (amount in figures) Kenya Shillings

(amount in words) comprising of ---%
labour, --% materials and --% others (herein after called “the Contract price”).

NOW THIS AGREEMENT WITNESSETH As follows:-

1. In this Agreement, words and expressions shall have the same meanings as
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be deemed to form and shall be read and

construed as part of this Agreement i.e.

(i) Letter of acceptance

(ii) Form of Tender

(iii) Conditions of Contract Part I

(iv) Conditions of Contract and Appendix to Conditions of Contract
(v) Specifications

(vi) Priced Bills of Quantities/Priced Schedule of Unit Rates (Whichever is
applicable)

3. In consideration of the payments to be made by the Employer to the Contractor
as herein after mentioned, the Contractor hereby covenants with the Employer
to execute and complete the Works and remedy any defects therein in
conformity in all respects with the provisions of the contract

I/2

4. The Employer hereby covenants to pay the Contractor in consideration of
execution and completion of the Works and the remedy of defects therein, in



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

Contract Prices or such other sum as may become payable under the provisions
of the contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written

The common seal of

Was hereunto affixed in the presence of

Signed, sealed, and Delivered by the said

Binding signature of the Employer

Binding signature of the Contractor

Date

Witnessed by: 1) Name

Address

Signature

Date

2) Name

Address

Signature

Date
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

FORM OF TENDER SECURITY

WHEREAS. ... (hereinafter called “the
Tenderer”) has submitted his tender dated............cooeiiiiiiiiiiiiiiiiiieen, for
the CONSEIUCHION Of ..oninii e e e et e e e ae e ee e eaens
......................................................................................................... (name of
Contract)

KNOW ALL PEOPLE by these presents that
WE . e having our registered office at
.............................................................. (hereinafter called “the Bank”), are bound
15§ 1 (o T P TP PPRPRRN (hereinafter called  “the
Employer” in the sum of Kshs.....cooiiiiiiii e, for which

payment well and truly to be made to the said Employer, the Bank bind itself, its
successors and assigns by these presents sealed with the Common Seal of the said
Bank this Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of
tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of this tender by the

Employer during the period of tender validity:

a) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force for a period of 150 days from the date of tender
opening, and any demand in respect thereof should reach the Bank not later than the
said date.

[date] [signature of the Bank]|

[witness] [seal]
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

INSURANCE INDEMNITY COVER

To: The Principal Secretary/Interior
Ministry of interior and Coordination of National Government
P.O. Box 30510-00100
NAIROBI

Dear Sir,
{Please note: The contractor is required to submit to the Project Manager an

Insurance Indemnity Cover from a reputable insurance company located within the
Republic of Kenya to cover the entire maintenance contract.}

This Cover shall be valid until the date of issue of the End of Maintenance Period
Certificate.

SIGNATURE AND SEAL OF THE GUARANTOR ......cccciiiiiiiiiiiiiiiiiiiiiiiciecieeeeenn
Name of Insurance Company
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

TENDER QUESTIONNAIRE

Please fill in block letters.
1. Full names of Tenderer:

2. Full address of Tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below):

S. Name of Tenderer’s representative to be contacted on matters of the tender
during the tender period:

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the Tenderer does not have his registered address in Kenya (name,
address, telephone, telex):

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND
ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b)
or 2(c) and (2d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business NaAIE ...t
Location of business premises: Country/Town......ccceevevevnineninenen..
Plot NO. oo Street/Road .......c.cooeiiiiiiii
Postal Address.......ccocvvviviiiiiiiiiiinienen. Tel NOwovvviiiiiiii,
Nature of BUSINESS...couiuiuiiiii i
Current Trade License No.............c..o.ee.e. Expiring date.....................

Maximum value of business which you can handle at any time:
Kenya Shillings.....cooouiiiii e

Name of FOUT DanKers. .. ..o.o.iiuiiii i e
Branch.......oooiiii

Part 2 (a) — Sole Proprietor

Your name in full.............ooo Age.oeiiiiiiii
Nationality.....c.cocveviveviiiiiniiiiininennnn. Country of Origin.....................
Citizenship details ....coeiuiiiiiiii i

Part 2 (b) - Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details
Shares
L. s s i
PO
PPN
A i e

I/7



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

Part 2(c) - Registered Company

Private or PUDBLIC ..ot
State the nominal and issued capita of the company:

Nominal K ShS. e
Issued K ShS. e

Give details of all directors as follows:

Name in full Nationality Citizenship Details*
Shares
Lo i e
2. s i
PPN
PPN

Part 2(d) Interest in the Firm:

Is there any person/persons in the employment of the Government of Kenya
WHO has interest in this firm? Yes/No ....... (Delete as necessary)

I certify that the above information is correct.

Title Signature Date

* Attach proof of citizenship
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration
and execution of the Contract.

POSITION NAME YEARS OF YEARS OF

EXPERIENCE EXPERIENCE IN
(GENERAL) PROPOSED
POSITION

Headquarters

1. Director

2.

7.

Site office
1. Site Superintendent

2.

3.

I certify that the above information is correct.

Title Signature Date
I/9




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

CONTRACTS COMPLETED IN THE LAST EIGHT (8) YEARS

Work performed on works of a similar nature, complexity and volume over the

last 8 years.

DESCRIPTION OF
WORK

NAME OF CLIENT

YEAR OF
COMPLETION

VALUE OF
CONTRACT
(Kshs.)

I certify that the above works were successfully carried out and completed by

us

Signature

I/10




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion date.

PROJECT AND CLIENTS’
NAME

LOCATION

CONTRACT
SUM AND
PERIOD

%
COMPLETE

COMPLETION
DATE

I certify that the above works are currently being carried out by us.

Signature
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI

TENDER NO. MICNG/DCI/04/2016-2017

HEADQUARTERS

SCHEDULE OF WORK WITH SIMILAR GENERATOR BEING TENDERED FOR

ITEM

CLIENT

BRIEF DESCRIPTION OF
MAINTENANCE WORKS

GENERATOR
MANUFACTURER

TOTAL VALUE OF
WORKS (KSHS)

CONTRACT
PERIOD

CURRENT
STATUS

Name of Tenderer

Signature of Tenderer




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

SCHEDULE OF SPARE PARTS AVAILABLE EX-STOCK FOR SIMILAR
GENERATOR BEING TENDERED FOR

ITEM | DESCRIPTION GENERATOR QUANTITY
MAKE
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

FINANCIAL REPORTS FOR THE LAST FIVE YEARS
(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.
List below and attach copies)

10

I/14



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

NAME, ADDRESS AND TELEPHONE, TELEX AND E-MAIL OF BANKS

(This should be for banks that may provide reference if contacted by
the employer)

NAME ADDRESS TELEPHONE | TELEX E-MAIL

I/15




PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH
THE TENDERER IS INVOLVED AS ONE OF THE PARTIES

10

I/16



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

AGENTS AUTHORIZATION FORM

To (Name
of entity)

Name of Agent

Who is established and reputable agent of
................................................................................ Having businesses at

(Address of premises)

Do hereby confirm that we are the suppliers of spares of the a above
mentioned GENERATOR to

We hereby extend our full guarantee for the availability of spares from us
for the services offered by the above firm against this invitation to tender.

RUDDET Stamp ...oeiiiiii e

Note: This form must be on the letterhead of the agent and should be
signed by an authorized person.
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

CERTIFICATE OF TENDERER'’S VISIT TO THE SITE

As per clause 4 of Instruction to tenderers, I confirm that I visited
the site and obtained all the necessary information for preparing the
tender.

Tenderer’s name & rubber stamp

Witnessed by the Employer’s Representative:

NaAME Of O I CET ettt e e

Title Signature Date

I/18



PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

END OF MAINTENANCE PERIOD CERTIFICATE

Details of Work

WP Item Number | Description of Work Ministry/Agency
Monthly Maintenance of Generator for the | CID HQS-MAZINGIRA
Period ......ccceeveuinnnnnns L J S B EEEEEEEREEE LR
Vote | Prov | No.

Contract Number Name /Address of Contractor
M/§ ~=--mmmmmmmmmmmme -

Handing over

The above maintenance works were handed over by :

Date Signed for Contractor

The above maintenance works were taken over by:

Date Signed for Head of Client Department.

Certification

Date Departmental Representative.

Copies: Contractor
Client Department

Project File
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PROCUREMENT OF SERVICING CONTRACT FOR GENERATORS, A SET OF TWO (2) GENERATORS AT THE DIRECTORATE OF CRIMINAL
INVESTIGATIONS AND ANOTHER SET OF TWO (2) AT THE DCI HEADQUARTERS

TENDER NO. MICNG/DCI/04/2016-2017

END OF MAINTENANCE PERIOD CERTIFICATE

Details of Work

WP Item Number \ Description of Work Ministry/Agency
Monthly Maintenance of Generator for the | CID TRAINING
Period .....ccccevnvevennnnenes L o PN SCHOOL

Vote | Prov | No.

Contract Number | Name/Address of Contractor
M/s ----mmmmmmme e

Handing over

The above maintenance works were handed over by :

Date Signed for Contractor

The above maintenance works were taken over by:

Date Signed for Head of Client Department.

Certification

Certified that the above Works were taken over by the Client Department on. --------------------

Date Departmental Representative.

Copies: Contractor
Client Department
Project File
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